Hey and Associates, Inc.

Engineering, Ecology and Landscape Architecture

26575 W. COMMERCE DRIVE, SUITE 601

MILWAUKEE, WISCONSIN VoLro, ILLINOIS 60073 CHICAGO, ILLINOIS
PHONE (847) 740-0888
FAX (847) 740-2888
March 3, 2015

Mr. David Lothspeich
Village of Long Grove
3110 Old McHenry Road
Long Grove, Illinois 60047

Proposal No.: 15-0043 b

Re: Proposal for Route 53 Pathway Connector — Phase A Design and Engineering Services
Village of Long Grove, Lake County, Illinois

Dear Mr. Lothspeich:

Hey and Associates, Inc. is pleased to provide this proposal to the Village of Long Grove
(Village) for final design and engineering services for Phase A of the Route 53 Pathway
Connector (work). Phase A will extend from the existing pathway located along the east side of
Schaefer Road east for approximately 900 feet along the south IL Route 53 right-of-way (ROW).

Project Understanding

We understand that the Village of Long Grove received Illinois Department of Commerce &
Economic Opportunity (DECO) grant funding (12-203207) for the design, engineering and
construction of a pedestrian/bike path primarily along the south side of Illinois Route 53 (53)
spanning approximately 0.44 miles. The DECO grant award totals $100,000 and is below the
overall pathway estimate of $389,138.50 (prepared by others). The Village has decided to apply
the $100,000 budget toward the western segment of the proposed pathway (Phase A) and pursue
additional funding, design and construction of future pathway segments at a later date.

This work will utilize data collected and permit strategies identified in the proposed “Preliminary
Route 53 Pathway Connector Study” performed by Hey under a separate scope. We appreciate
the opportunity to continue our work with the Village on this important pathway connection.

Scope of Services

The Phase A portion of the proposed pathway will extend from the existing pathway located
along the east side of Schaefer Road east for approximately 900 feet along the south 53 ROW to
a point west of the existing stream crossing the ROW. We propose the following scope of
services to accomplish the Village’s objectives:
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Task 1:

Task 2:

Final Engineering (Construction Documents)

During this task we will:

a. Prepare one (1) plan set necessary to bid and construct the Phase A
improvements in one (1) construction contract. We anticipate the plan set will
include the following sheets:

e Cover Sheet

e Index of Sheets, Listing of applicable Highway Standards, General Notes
e Summary of Quantities

e Typical Sections

e Plan and Profile Sheets

e Frosion and Sediment Control Sheets and Details

b. Provide three (3) copies of the plans for Village review at 90% complete

c. Incorporate Village comments and finalize 100% complete plans

d. Prepare special provisions necessary to bid and construct all improvements.

e. Prepare project manual necessary to bid and construct all improvements. We
anticipate that the Village will provide their standard “front end” documents
covering the following: cover; advertisement; instructions to bidders; bid form;
sample agreement and general provisions.

f. Provide one (1) hard copy of the manual to the Village for review at 90%
complete.

g. Incorporate Village comments and prepare a 99% complete manual.

h. Revise the opinion of probable cost for construction at 90% and 100%
complete.

1. Provide to the Village at 100% complete:

e one (1) full-size (22x34) hard copy of the plans

e one (1) half-size (11x17) hard copy of the plans for Village use

e one (1) electronic (PDF) copy of the plans

e one (1) hard copy of the project manual

e one (1) electronic (MS Word) copy of the project manual for Village use.
Permitting

During this task we will:

a.

b.

Prepare and submit a Watershed Development Permit (WDP) application to
the Lake County Stormwater Management Commission (LCSMC).

Prepare a joint application form (signed by the Village) for any jurisdictional
wetland/waters impacts and submit to the U. S. Cotps of Engineers (USACE)
for project authorization under Regional Permit 2 (Recreation Projects). A
separate 401 permit application and anti-degradation study should not be
required because Section 401 Water Quality Certification from the Illinois
Environmental Protection Agency (ILEPA) is pre-approved with RP2
authorization.
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Task 3:

Prepare an isolated wetland permit-category I or II application and submit to
LCSMC as part of the WDP application for impacts to isolated
wetlands/waters.

Coordinate with LCSMC for soil erosion and sediment control plan review as
required by the USACE Regional Permit notification.

Obtain biological clearances for state listed resources from the Illinois
Department of Natural Resources (IDNR)

Obtain Interagency Wetlands Policy Act clearance from IDNR.

Provide a memo assessing federally listed species in Lake County and determine
if the project will or will not adversely affect them.

Obtain cultural clearance under state and federal regulations from the Illinois
Historic Preservation Agency.

Compile and address all regulatory review comments at one time to the extent
practical. One (1) minor revision to the plans resulting from review comments
and one re-submittal to each agency is included. Any additional re-submittals,
additional revisions, and/or significant revisions shall be considered additional
services.

Coordinate with the Illinois Department of Transportation (IDOT) to obtain
necessary permits and permissions for construction in the State ROW.

Notes:

D
2)

3)

4

All permit application costs shall be paid directly by the Village to the review
agency charging the fee.

It is assumed the project will not hydrologically disturb over 1.00 acres and will
not need a NPDES/SWPPP submittal.

It is assumed a detailed listed species survey and a Phase 1 archaeological survey
will not be required. If required by the review agencies, these tasks would need
to be covered under a separate proposal.

We assume the standard IDOT highway permit and coordination will be all that
is required for this work. If additional, unforeseen complexities arise, we will
revisit this item to determine if additional scope is necessary.

Bidding Phase

During this task we will:

a.
b.

C.

Work with the Village to publicly solicit bids.

Coordinate and attend one (1) mandatory pre-bid meeting.

Review questions from potential bidders and issue one (1) addendum if
necessary.

Attend the bid opening.

Review bids, check bidder references, and make a recommendation to the
Village on awarding a contract to the lowest responsive bidder.

Note:
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1) It is our assumption that any bid phase services not listed above will be
performed by the Village or by separate proposal.
Task 4: Construction Phase

During this task we will:

a. Attend one (1) mandatory pre-construction meeting.

b. Attend up to three (3) progress meetings during construction.
c. Prepare punchlists.

Note:
1) It is our assumption that any construction phase services not listed above will
be performed by the Village or by separate proposal.

Cost Summary

The following services will be performed on a lump sum basis according to our standard terms
and conditions (attached):

SERVICE Cost

Task 1 Final Engineering Services $7,500

Task 2 Permitting Services $4,500

Task 3 Bidding Phase Services $1,500

Task 4 Construction Phase Services $1,500

TOTAL $15,000
Summary

Hey and Associates is well qualified to address the design challenges presented by this project.
Our goal is to provide a product that is cost-effective and maintains the Village’s user experience
standards. We look forward to assisting the Village of Long Grove with these important
improvements.

Reimbursable expenses are estimated at $250 and include, but are not necessarily limited to,
travel, reproductions, shipping/delivery, aerial photographs, phone and other communication
charges, consultants and subcontractor fees, equipment and supply costs related to the execution
of the project. Any additional meetings or supplemental work would be in addition to the above
amount or by separate proposal. Our Standard Terms and Conditions are attached.
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If this agreement is acceptable, please sign below and return this proposal to our office. Upon
receipt, we will sign and return a fully executed copy for your records. This proposal is valid for
60 days from the date of this letter.

Should you have any questions, please contact Kevin Kleinjan (847-740-0888) at our Volo office.

Hey and Associates, Inc. Village of Long Grove
Attest Attest
Date Date

Please return this proposal in the return envelope provided.



EXHIBIT A - ATTACHMENT
STANDARD TERMS AND CONDITIONS

Hey and Associates, Inc.

COMPENSATION Hourly Billing Rate
Principal $175-195
Engineering
Senior Civil Engineer $150
Civil Engineer I to V $90-135
Engineering Designer $90-125
Engineering Technician $80-95
Ecological Services
Wetlands and Ecology
Senior Project Scientist $140
Environmental Services Manager $115
Senior Water Resources Planner $95
Environmental Scientist I to 11T $70-90
Native Landscape Restoration
Ecological Restoration Manager $115
Environmental Scientist I to 111 $70-90
Environmental Intern $40
Landscape Architecture
Senior Landscape Architect $150
Landscape Architect $100 -125
Landscape Designer $80
Erosion Control
Senior Erosion and Sediment Control Specialist $145
Soil Erosion and Sediment Control Specialist $75
Surveying
Professional Land Surveyor $105
Subsurface Drainage Services
Subsurface Drainage Services Manager $125
Engineering Technician $80-95
Design Support
CAD Technician $90
Administration
Senior Administrator $100
Administrative Assistant $55

Expert Testimony
Rates to be determined on per-project basis

REIMBURSABLE EXPENSES

Reimbursable expenses shall be reimbursed at cost plus an 8% administrative service
charge. Such expenses shall include, but are not necessatily limited to travel,
reproduction, shipping/delivery, aerial photographs, phone and other communication
chatges, consultants and subcontractor fees, equipment and supply costs related to the

execution of the project. Fixed reimbursable expense costs are as follows:

Travel $ .65/mile
Copies $ .20/page
Software/Digital Resource Charge $100.00/project
ATV Usage $ 40.00/hour
ATV Discing, Herbicide Spraying, Mowing $ 45.00/hour
Boat Usage $ 75.00/hour
Chain Saw Usage $ 20.00/hour
Additional Plotting, B & W $ .90/sq. ft.
Additional Plotting, Color $ 2.75/sq. ft.
Additional Plotting, Mylar $ 4.50/sq. ft.
Flow Meter $ 50.00/day
GPS Rover $350.00/day
Total Station $100.00/day

BILLING

Billings shall be on a monthly basis and are payable upon receipt. An additional charge
of 1%2 percent per month (18% per annum) shall be applied to any balance unpaid
mote than 30 days beyond date of invoice. Client shall pay any attorney’s fees, court
costs or other expenses incurred collecting delinquent accounts.

Hey and Associates Inc. (Hey), with seven days written notice, reserves the right to
suspend or terminate work under this agreement on any account that is past due.

The Client's obligation to pay for the work contracted is in no way dependent upon the
Client's ability to obtain financing, zoning, permit approval by governmental or
regulatoty agencies, or upon the Client's successful completion of the project.

The rates presented herein are effective for the period January 1, 2015 through January
31, 2016 and shall be subject to modification on February 1, 2016.

LIMITATION OF COSTS

Hey will not be obligated to continue performance or incur costs beyond the estimated
costs unless the Client agrees in writing to a revised cost estimate.

CLIENT'S RESPONSIBILITIES

Client shall arrange for access to and make all provisions for Hey to enter upon private
and public property as required for Hey to perform services under this Agreement.

Client shall provide Hey with all existing available information regarding this project as
required. Hey shall be entitled to rely upon information and documentation provided
by the Client or consultants retained by the Client in relation to this project, however
Hey assumes no responsibility or liability for their completeness or accuracy.

COST OPINIONS

Any cost opinions or project economic evaluations provided by Hey will be on the
basis of experience and judgment, but, because Hey has no control over market
conditions or bidding procedures, we cannot warrant that bids, construction cost, or
project economics will not vary from these opinions.

STANDARD OF CARE

The setvices provided by Hey under this Agreement will be performed as reasonably
required in accordance with generally accepted standards for setvices as offered in the
proposal for this project at the time and the place where the services ate performed.

INSURANCE

Throughout the duration of the project, Hey will procure and maintain the following
insurance:

Liability Limits of Liability

Workers' Compensation and

Employer's Liability $ 500,000 each incident
Comprehensive General Liability $ 2,000,000
Professional Liability $ 1,000,000
Automobile Liability $ 1,000,000

Within the limits of this insurance, Hey agrees to hold the Client harmless from and
against loss, damage, injury or liability arising directly from the negligent acts or
omissions of employees, agents or subcontractors of Hey.

Client will limit any and all liability, claim for damages, losses, cost of defense, or
expenses to be levied against Hey on account of any design defect, error, omission, or
professional negligence to a sum not to exceed the amount of Hey's fee under this
agreement. Should the Client require other types of insurance coverage, limits in excess
of the above limits, and/or certificates naming any other(s) than the Client as
additional insured parties, Hey’s cost of obtaining such coverage, limits, or certificates
shall be reimbursable by the Client.

February 1, 2015



