
ITEMS UNIT  PRICE UNIT QUANTITY VILLAGE TOTAL ITEM TOTAL

1 Removal

1a Shoulder Removal $20 SQ YD 390 8,000$                     8,000$                     

1b Sidewalk Removal $5 SQ FT 4,140 21,000$                   21,000$                   

1c Driveway Removal $30 SQ YD 820 25,000$                   25,000$                   

1d Tree Removal (6"-15") $40 INCH 0 -$                             -$                             

1e Tree Removal (>15'') $50 INCH 0 -$                             -$                             

2 Earthwork

2a Earth Excavation $35 CU YD 340 12,000$                   12,000$                   

2c Furnished Excavation $40 CU YD 340 14,000$                   14,000$                   

2b Removal and Disposal of Unsuitable Materials $40 CU YD 170 7,000$                     7,000$                     

2d Undercut and Aggregate Subgrade Improvement $80 CU YD 0 -$                             -$                             

3 Landscaping

3a Seeding/Sodding and Restoration $15 SQ YD 350 6,000$                     6,000$                     

3b Trees $800 EACH 0 -$                             -$                             

4 Drainage (Storm Sewers, Structures, and TBF) $150 FOOT 90 14,000$                   14,000$                   

5 Erosion Control 10 % Drainage & Landscaping 2,000$                     2,000$                     

6 Pavement

6a Driveways/Parking Lots including Temporary Access $70 SQ YD 820 58,000$                   58,000$                   

6b Curb and Gutter $25 FOOT 1,840 46,000$                   46,000$                   

6c Pavement Patching $20 SQ YD 60 2,000$                     2,000$                     

7 Pavement Marking $2 FOOT 1,840 4,000$                     4,000$                     

8 Signing including Removal and Relocation $25,000 L SUM 1 25,000$                   25,000$                   

9 Traffic Control

9a Traffic Control including Detour Signing 5 % of Roadway Construction 92,000$                   92,000$                   

9b Temporary Pavement Marking including Removal $3 FOOT 0 -$                             -$                             

10 Miscellaneous

10a Mobilization 6 % of Roadway Construction 110,000$                 110,000$                 

10b Construction Layout 2 % of Roadway Construction 37,000$                   37,000$                   

10c Field Office 3,000 MONTH 9 27,000$                   27,000$                   

11 Streetscaping

11a Downtown Lighting $475 FOOT 1,840 874,000$                 874,000$                 

11b Brick Paver - Sidewalk $20 SQ FT 18,400 368,000$                 368,000$                 

11c Brick Paver - Non-Sidewalk $20 SQ FT 3,680 74,000$                   74,000$                   

11d Trash Receptacles/Recycling Bins $1,500 EACH 4 6,000$                     6,000$                     

11e Wayfinding Signs $6,500 EACH 2 13,000$                   13,000$                   

11f Planter Box $150 SFT 720 108,000$                 108,000$                 

11g Bench $1,800 EACH 4 8,000$                     8,000$                     

12 Structures (Cast-In-Place Retaining Wall) $120 SQ FT 800 96,000$                   96,000$                   

13 Utility Adjustments $5,000 L SUM 1 5,000$                     5,000$                     

14 Contingency 20 % of Roadway Construction 365,000$                 365,000$                 

TOTAL CONSTRUCTION COST (rounded to $100,000) 2,500,000$        2,500,000$        

TOTAL CONSTRUCTION COST IN 2017 (assuming 3% annual inflation) 2,900,000$        2,900,000$        

Other Items

15 Engineering

15a Phase I Engineering 5 % of Construction 145,000$                 145,000$                 

15b Phase II Engineering 10 % of Construction 290,000$                 290,000$                 

15c Phase III Engineering 10 % of Construction 290,000$                 290,000$                 

16 Right-of-Way Not Included Not Included

TOTAL OTHER COSTS (rounded to $100,000) 800,000$            800,000$            

TOTAL PROJECT COST (rounded to $100,000) 3,700,000$        3,700,000$        

Notes:

Design of the streetscape elements along Robert Parker Coffin Road has not been completed and will be difficult due to the tight 

corridor within the downtown area.  The total cost for installing streetscape elements along Robert Parker Coffin Road may be 

adjusted once the design has been completed.

Costs for land acquisition are not included.  It is anticipated that temporary easements and/or right-of-way may be required once 

detailed studies are completed due to the tight corridor within the downtown area.

The unit prices are in 2014 construction dollars

Undercut and replacement quantities are unknown at this time since geotechnical studies have not been finished.

The estimate does not include any costs associated with utility improvements such as water main installation, sanitary sewer 

replacement, and burial of electric lines.  The Village would be responsible for 100% of these costs along with the engineering cost 

related to these items.
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